[image: image1.png]


    ORDER NO: 154, DT: 09.12.2013.

 TRANSMISSION CORPORATION OF ANDHRA PRADESH LIMITED

From,







To

The Superintending Engineer,



Sri P.Vikram,

TL&SS Circle, APTRANSCO,


           M/s Sai Pavan Electricals,

KADAPA.






D.No.1/389, F-1, BSNL Quarters,

HLC Colony,  Anantapur.

Lr No.SE/TL&SS/KDP/F.LS.Agt.No. 44 /13-14  D.No. 2376/13, Dt:07- 11 -13.

Sir,

   Sub:- APTRANSCO – TL&SS Circle, Kadapa – Painting of MS towers in 132 KV 

             Yerraguntla -Kondapuram - Tadipatri SC line  from Loc.No. 19 to 25 and 
             132 KV Pulivendula – Kadiri SC line from Loc.No. 162 to 168 with one coat 
             of Red oxide  and one coat of Aluminium paint of Asian or Nerolac make 
            – LS.Agreement –  Communicated- Reg.
Ref:  1.Lr No.SE/TL&SS/KDP/ADE-T/AET1/F.Doc//D.No.1517/13, Dt: 19.07.13.
  
   2. Memo.No.SE/TL&SS/KDP/ADET/AET1/F.40/D.No.1082/13, Dt.16.05.13.
*****
                 An Agreement concluded with you for a face value Rs.2,66,691-00(Rupees Two lakh sixty six thousand six  hundred and ninety one only) towards Painting of MS towers in 132 KV Yerraguntla -Kondapuram - Tadipatri SC line  from Loc.No. 19 to 25 and 132 KV Pulivendula – Kadiri SC line from Loc.No. 162 to 168 with one coat of Red oxide and one coat of Aluminium paint of Asian or Nerolac make is herewith enclosed.


The Agreement is registered as L.S.Agreement No.44   /13-14 of the                   Superintending Engineer/TL&SS/Kadapa for the year 2013-14.
Encl: Copy of the L.S.Agreement.









SUPERINTENDING ENGINEER









   TL&SS CIRCLE: KADAPA.

Copy submitted to the Chief Engineer / KDP Zone / Kadapa

Copy  to the Divisional Engineer / TL & SS/Yerraguntla.

Copy to the Asst. Divisional Engineer / Lines/Yerraguntla
Copy to the Asst. Engineer / Lines/Yerraguntla.
Copy to the Accounts Officer / Circle office / Kadapa.
FORWARDING SLIP TO ACCOMPANY THE L.S.AGREEMENT No.   44        /13-14 of SE/TL&SS/KADAPA

	1. 
	Agreement No:
	 L.S.Agt No.         /13-14 of SE/TL&SS/ Kadapa

	2.
	Name of the work:
	Painting of MS towers in 132 KV Yerraguntla -Kondapuram - Tadipatri SC line  from Loc.No. 19 to 25 and 132 KV Pulivendula – Kadiri SC line from Loc.No. 162 to 168 with one coat of Red oxide and one coat of Aluminium paint of Asian or Nerolac make

	3
	Work order covering the execution of the above:
	---

	4
	Name and address of the contractor:
	Sri P.Vikram,
M/s Sai Pavan Electricals,
D.No.1/389, F-1, BSNL Quarters,
HLC Colony,  Anantapur.

	5.
	Original or Supplemental:
	                 Original



	6.
	If Supplemental original Agreement No:
	                  -----



	7
	Approximate Value of the work:
	Rs.2,66,691-00(Rupees Two lakh sixty six thousand six  hundred and ninety one only)

	8.
	If this is supplemental approximate value of the work already done necessitating the acceptance of the above supplemental/Agreement:
	                     ------

	9
	If the Tenders have been called for and is the lowest tender accepted. If not the reasons recorded: 
	Tenders have been called for and work awarded to the lowest tenderer by the Superintending  Engineer/TL&SS/Kadapa.

	10
	Has the contractor signed the sub-Division or section copy:
	                         Yes

	11
	Is the date furnished for all terms of work cited in the schedule:
	                         Yes

	12.
	Are the rates in the agreement are within the schedule of rates whichever is less:
	    18% less  to the  estimated rates.

	13.
	Reference to the estimate Sanctioned:
	Memo.No.SE/TL&SS/KDP/ADET/AET1/F.40/

D.No.1082/13, Dt.16.05.13.     










SUPERINTENDING ENGINEER









   TL&SS CIRCLE:  KADAPA

AND WHEREAS the said schedule  drawings numbered serially  and the specifications (Schedule C) have been signed by or on behalf of the parties hereto

AND WHEREAS the contractor has agreed to the retention by the APTRANSCO of the earnest money of Rs. NIL (Rupees NIL only) when he submitted his tender as security for the due fulfillment of the contract and Additional security deposit amount of   Rs.26,500-00(Rupees Twenty six thousand and five hundred only) paid vide B.G.No.03/2013-14 of SBH,Vidyut Nagar Br., Ananthapur Dt.  and Balance security deposit amount paid vide DD No.376929,Dt.06.11.2013 at SBH, Ananthapur for Rs.13350.00.
To the satisfaction of the superintending Engineer/ TL & SS Circle/ KADAPA (here in after referred as ‘The Superintending Engineer)

AND WHERE as the contractor has agreed to for payment of a sum equal to 95%  of the value of work as certified and balance 5% payment will be released after satisfactory completion of 12 months of guarantee period.   
AND WHEREAS the contractor has also signed to copy of the Andhra Pradesh Detailed stand specification an d agenda volume thereto of the clauses of the stand preliminary specification and all the standard specifications for items of works described by a standard specification number of schedule A.

AND WHERE AS the contractor has agreed to execute upon and subject to the conditions set forth in the preliminary specifications Andhra Pradesh detailed stand specifications forming part of this contract (herein there referred to as the said conditions) the work shown upon the drawings and described in the said specifications and said forth schedule as the ‘Probable quantities and company with the rate of progress noted at the end of this articles of Agreement for a sum of Rs.2,66,691-00(Rupees Two lakh sixty six thousand six  hundred and ninety one only) or such other sum as may be arrived at under the clause of the standard preliminary specifications relating to Payment on Lump sum basis or by final measurement at unit prices.
Now it is hereby agreed as follows :

1.In consideration of the payment of the said sum of Rs.2,66,691-00(Rupees Two lakh sixty six thousand six  hundred and ninety one only) or such other sum as may be arrived at under the clause of the standard preliminary specifications relating to payment on Lump sum basis are by final measurement at unit prices, the contractor will upon subject to the said drawings and described in the said specifications and to the extent of probable quantities shown in Schedule  with such variations by way of alternations of additions to or deductions from the said work and method of payment they are for as are provided for in the said conditions.

2. The terms Superintending Engineer in the said conditions shall mean the Transmission Corporation of Andhra Pradesh Limited officer in charge of the TL & SS Circle/KADAPA who shall be competent to exercise all the powers and privileges.

3. The arbitrator for fulfilling the duties set forth in the arbitration clause of the standard preliminary specification shall be the Chief Engineer of Transmission Corporation of Andhra Pradesh Limited, Hyderabad.

CONTRACTOR
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   TL & SS CIRCLE: KADAPA.


4. Time shall be considered as of the essence of the Agreement & the contractor hereby agreed to commence the work as soon as this agreement is accepted by competent authority as defined by the AP Public works department code and in the site (or premises ) is handed over to him as provided for the said conditions of and agree to complete the work within 60 days from the date of handing over of the site.

 (or premises) and to show progress as defined in this tubular statement rate of progress below subject nevertheless to provisions for extension of time contained in clause 69 of standard preliminary specifications.


5. The said conditions shall be construed as forming part of this agreement and the parties here to will respectively abed by and submit themselves to the conditions and supplations and perform the agreements on their parts, respectively.

6. Upon the terms and conditions of this agreement being fulfilled performed to the satisfaction of the Divisional Engineer. The security Deposited by the contractor as herein after retired or such portion thereof as he may be entitled to under the said conditions shall be returned to the contractor.


In witness whereof the contractor : Sri P.Vikram 
Has hereunto set his hand and Sri. B.S.VENKATA SWAMY, Superintending Engineer/TL & SS Circle/KADAPA on behalf of and by the order and direction of the APTRANSCO has hereto set his hand the day and year first above written.

Day and year first above written signed

:               7th       day of  November’2013
By the contractor Address




  

In the presence of witness



:  








  
 Asst.Divisional Engineer/Tech








   
 TL&SS Circle; KADAPA.

Signed by on the behalf of APTRANSCO
: 









Sd/- B.S.VENKATA SWAMY







  
SUPERINTENDING ENGINEER








   
TL&SS CIRCLE; KADAPA.

In the presence of witness



:
CONTRACTOR’S NAME



:     
Sri P.Vikram,








M/s Sai Pavan Electricals,
D.No.1/389, F-1, BSNL Quarters,








HLC Colony,  Anantapur.
SUPERINTENDING ENGINEER

CONTRACTOR





  TL & SS CIRCLE: KADAPA.

TERMS & CONDITIONS

Name of the work:  Painting of MS towers in 132 KV Yerraguntla -Kondapuram - Tadipatri SC line  from Loc.No. 19 to 25 and 132 KV Pulivendula – Kadiri SC line from Loc.No. 162 to 168 with one coat of Red oxide and one coat of Aluminium paint of Asian or Nerolac make.
1.
The form of the contract shall be lump sum.
2.
If any accident occurs to the contractor or to his labour during the course of               
Work of outside, the Contractor only will be held responsible and for any compensation to  be paid, the contractor has to pay. The APTRANSCO is not responsible and if the contractor does not pay such compensation as settled by the courts or labour departments, the APTRANSCO will recover such amount from any of the bills of the contracts held with APTRANSCO.

3.
All and any disputes and differences arising out of the contracts or touching the       
contract  shall be decided in the courts of law situated in  Kadapa.

4.
The contractor should provide all statutory requirement and facilities to the workers 


Engaged at his own cost.

5.
The work under execution is to be done under the supervision of Contractor’s 

            supervisor, as per the instructions of APTRANSCO Engineer at site.

6.
The contractor should arrange accommodation and boarding to the workers 

            engaged by him for the work, at his own cost nearer to the work spot.

7.
For any reason if the work is delayed, stopped, interrupted or trying to postpone the 

            work without  any reasonable cause to the satisfaction APTRANSCO Engineers, 

            the loss sustained by the  APTRANSCO due to above inconvenience shall be paid 

            by the contractor at the discretion of the  Superintending Engineer/TL & SS/Kadapa 

            not exceeding 5% max. On the face value.

8.
Every care should be taken by the Contractor for his labour while doing the work so 

            as to not to  damage the APTRANSCO equipment, properties, T & P , etc., In 

            case of any damage, the contractor is responsible and shall pay the damages 

            sustained.

9.
The contractor shall comply with all state and central laws, statutory rules, 

            regulations etc., such as payment of wages act, minimum wages act, workmen 

            compensation act, employees liabilities act, industrial disputes act etc., and EPF 

            Scheme and other acts as directed by Government during the tenure of contract 

            period.
10.
What so ever may be reason, no extra payment will be made by APTRANSCO than 

            the agreed  rates at a later date.
11.
Medical facilities for the labour engaged by the contractor should be arranged at his 

            own cost.
CONTRACTOR





 SUPERINTENDING ENGINEER,








 
 TL & SS CIRCLE ::  KADAPA.
12.
The contractor’s personnel should follow all the rules in vogue at site.

13.
In case, the work carried out is not satisfactory to the Engineer of APTRANSCO, the 

Superintending Engineer/TL & SS/APTRANSCO/Kadapa reserves the right to terminate the contract with (7) days notice and get the balance work done by  other agencies and recover the  cost if any from the amounts of the bidder  available  with APTRANSCO.

14.
No part  of the contract shall be given on sub-contract without written permission of 

Superintending Engineer/TL & SS/APTRANSCO/Kadapa nor shall be transferred on power of attorney authorizing others to receive  payments on contractors behalf.

15. 
PAYMENT  TERMS:  95% payment will be made within reasonable  time soon after receipt of the bill .The balance 5% payment will be released after satisfactory completion of 12 months  of guarantee period.
16.      The rates offered shall be firm inclusive of every thing and no variation will be 
 
 allowed whether in  cost of the labour or any other factor-affecting price of 
            the   contract.

17.
If the contractor has received any over  payment by mistake or if any amounts from the   APTRANSCO due to any other reason, when it is not possible to recover  such  amounts  under the contract resulting same form any other amounts and Bank Guarantee given by the contractor  due to or with the APTRANSCO.

18.
Sales tax  as applicable on the materials supplied by the contractor for the work 
           shall be deducted from the Contractor’s bills and the same shall be remitted to 
            Commercial Tax  Department and any taxes/duties imparted by the Central/State 
           Government or by local bodies  on the works carried out shall be borne by the 
           contractor.

19.
Income Tax will be deducted at source as per rules in vogue.

20.
Penalty Clause:  The work shall be completed within stipulated time.  If the work is  

delayed without any reasonable cause a penalty of 0.5% on the Agreement value per week will be   imposed as penalty not exceeding 5% of maximum of Agreement value at the discretion of SE/TL  & SS/Kadapa.

21.      If false information is furnished in the declaration regarding “ Relationship
     with Transco   employees” it will render the contract liable for termination as well as 
      recovery of damages.
22.
The work will be carried out in accordance with APDSS and Indian Standard Code of practice.
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 TL & SS CIRCLE ::  KADAPA.
23. 
The materials supplied by the department shall be used for the bonafide use in the work as per standard data in force.  The cost of any materials obtained by the contractor from the APTRANSCO over and above the standard requirement shall be recovered from the contractor at the issue rate, or at the market rates, plus 25% charges and Sales Tax  whichever is more.
24.
The contractor shall make his own arrangements for all the tools and plant required for the execution of the work.

25. 
All taxes such as  sales tax, Octroi, royalties etc., in respect  of materials to be  consumed on the work and also on the finished item of works etc., shall be borne by the contractor himself and no claim shall be entertained on this account.

26.  
The contractor shall make his own arrangements for procurement of any other materials not specified in the tender conditions and the APTRANSCO undertakes no responsibility to assist the contractor in this respect.

27.
The contractor shall hand over such of the portion that may be required first by the APTRANSCO. He shall carry out the work without hindrance and damage to the equipment and machinery.

28. 
DELAYS BEYOND CONTRACTORS’ CONTROL:
The contractor shall not be entitled to claim compensation on account of delays or hindrances to the works for any cause whatsoever should the case of delay or hindrance not be the responsibility of the successful CONTRACTOR, the Superintending Engineer will consider whether  it is possible or not to grant the extension, of time to compensate for this delay or hindrance.  The contractor will not, however, be eligible for any compensation by way of increase in the rates for the works executed beyond the contract period.

29.
EXTENSION OF THE TIME FOR COMPLETION: When work cannot be completed within the completion period indicated for reasons beyond the control of the successful CONTRACTOR, extension of the time shall be granted only on the issue of an undertaking by the contractor that he will not put forth at a later date, claims for extra payments towards increased overheads, labour costs etc.

30.  
All materials  to be brought  to site must be got approved by the Asst. Divisional Engineer/  Asst. Engineers at site before taking up the work.

31.
Time is the essence of this contract.  All the works should be completed as per the programme fixed.

32.
It shall be definitely understood that the APTRANSCO does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable to alterations  by omissions, deductions or additions at the discretion of the Superintending Engineer/TL & SS Circle /Kadapa  set forth in the conditions of contract.

CONTRACTOR
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 TL & SS CIRCLE ::  KADAPA.
33. 
The contractor will be permitted to erect temporary shed to facilitate construction in the work premises with the written permission of the Assistant Divisional Engineer, in charge.

34. 
No retired APTRANSCO official or other retired Gazetted Officer shall be employed by the contractor without prior approval of the APTRANSCO within 2 years of his retirement from service.

35.
The contractor is bound to execute all the supplemental works that are found essential, incidental and inevitable during execution of main works.

36.
The contractor must arrange risk insurance policies for all the labour employed by him in the work. Failure to do so, the entire responsibility on the payment of compensation rests with the contractor himself, in case of any accidents.

37.
COMPLETION OF CONTRACT
All the materials, fittings accessories or apparatus which may not have specifically mentioned in the specifications, tender or purchase order but which are useful or necessary for the effective working of the substation and completion of the work shall be provided by you without extra charges. The equipment and the works shall be complete in all respects whether such details are mentioned or not in the specifications, tender, or in contract order.

38
.RESPONSIBILITY OF THE CONTRACTOR:
The contractor is responsible for proper transport of materials at his cost and risks to the site until handing over the finished works in complete shape to the Corporation.

39. 
QUALITY OF MATERIALS:
Materials supplied by you shall be of good quality.  The contractor shall furnish samples and get them tested in the pressure of Corporations Engineer/Representative.  The materials shall be dispatched and utilized on the works got approved by concerned Divisional Engineer/TL & SS before utilizing on works as per the schedules enclosed.

40.
All the works should be executed as per the programme fixed by the                         Divisional  Engineer/TL & SS/Yerraguntla.
41.
All precautionary measures shall be observed white executing the work on emergency basis.

42. 
The paints should be Asian or  Nerolac make only.
43.
The sales Tax as per rules on the supplied materials by the contractor or 5% Sales Tax on the 70% of value of work will be recovered from the contractor   bills.
44
Time is the essence of this contract.  All the works should be completed within 60 days from the date of handing over of site after issue of letter of intent.
CONTRACTOR
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 TL & SS CIRCLE ::  KADAPA.
45.
The programme of work as fixed by the Engineer at site shall be followed in  the execution of the work within due fulfillment of priorities intimated by the  Engineer at site.  Failure on the part of the contractor for not completing the  work within the stipulated time and as per the programme of work will be viewed seriously and penalty will be levied at 0.5% on the contract value of the work per week or part thereof which shall lapse between  the time prescribed   above or extended time as TLC case may be and the date of completion of   work.
46.
The APTRANSCO will not, however, pay any extra charges for lead or for any other reasons, in case the contractor is found later on to have mis-judged the materials available. Attention of the Contractor is directed to the standard preliminary specifications regarding payment of seionorage bill act.
47.
All savings made on account of short utilization of the materials like paint etc., on the work, worked on the basis of  standard data, shall accrue to the APTRANSCO only and in all such cases the cost of materials so utilized short shall be recovered from the contractor and the same rates at which the same is issued to the successful CONTRACTOR.

48.
No interest will be paid on either EMD or Security Deposit and will be returned  after performance guarantee period as specified.
49.
The contractor is bound to execute all the supplementary works that are found  essential incidental and inevitable  during execution of main works.

The  rates quoted by the contractor hall be hold good up to 25% quantity over those given in bill of quantities.  If the quantities exceeds the agreement quantity by more than 25% if the quantity above 25% will be treated as supplementary item of work and will be deal with accordingly.
For all items of work  which are 25% in excess of the quantities shown bill of quantities.  The rate payable for extra shall be worked out with reference to the schedule of rates prevailing at the time of commencement of execution of excess quantity.  Whenever the need of execution of excess quantity beyond that stipulated in the agreement is noticed, the contractor shall give a notice in writing to the Divisional  Engineer/TL & SS/Yerraguntla and obtain orders before commencing execution of the excess quantity.  For all intermediate work, wherever the individual quoted rates are abnormally high, the proportionate provisional rate shall be paid taking into considering the work involved and thread balance work to be done.  The decision of Superintending Engineer in the regard to such part rates for intermediate  work  shall be final and binding on the contract.  Procedure for working out  rates for  supplemental  items that found essential, incidental and inevitable during execution  of main works, the rate to be worked out is an  detailed.
CONTRACTOR
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 TL & SS CIRCLE ::  KADAPA.
50.
The entire structures should be thoroughly scrapped using wire brushes uniformly without any scales of rust and painting of towers to be taken up after approval of the concerned.
51.
The paints should be of prime grade – I paints and shall be procured from reputed company of Asian or Berger or Nerolac make only and got approved by the concerned before commencement of the work.
52.
The entire structure should be uniformly painted with Red oxide primer using brushes and care should be taken while painting at joints, corners etc.

53.
After completion of Red oxide paint approval shall be taken for proceeding first coat of Aluminium paint.
54.
The first coat of aluminium paint should be uniformly done using brushes .

55.
The preparation of paint should be done at work site only during the application of paint at the time of painting only.

56. All the precautionary measures should be taken during the execution of work.

57. The painting should withstand for all seasonal changes and weather conditions.

58.
To ensure quality of workmanship and quality in materials through effective supervision while carrying out painting works of MS towers  of 132 KV towers i.e. during mixing of paint and execution of work, departmental person should be  available at the work spot till the completion of painting work.

59.
Ensure that a gap of minimum three (3) days in maintained between application of red oxide paint and 1st coat of aluminum paint .
60. Painting works should be carried out during dry weather conditions only.
61. The contractor should submit weekly programme of working locations in advance to the Divisional  Engineer/TL & SS/ Yerraguntla for arranging quality control inspections. All works shall be executed as per the instructions of Divisional  Engineer/TL & SS/Yerraguntla.
CONTRACTOR
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   TL & SS CIRCLE ::  KADAPA

DECLARATION FORM

Undertaking to be given by the Company/Partnership firm/Contractor.
I, P.Vikram ,representing the Company / Partnership Firm/Contractor responding to the bid invitation by the APTRANSCO/APGENCO/ APEPDCL/ APSPDCL/ APNPDCL/ APCPDCL vide Specification No.  05/13-14 of SE/TL&SS/Kadapa  hereby sincerely and solemnly affirm and state as follows.

(Strike out that which is not applicable)


(a) that myself or any of the representatives of my Company/Firm do not have any relatives as defined in the appended Annexure in the APTRANSCO/ APGENCO / DISCOM;






OR



(b) that the following officers/employees of the APTRANSCO/APGENCO/DISCOM are related to me and to the representatives of my Company/ Firm and their status in the APTRANSCO/APGENCO/DISCOMS is as under.

	Sl.No.
	Name of the officer / employee
	Designation and place of working
	APTRANSCO / APGENCO / DISCOM
	Relationship

	1
	
	
	
	

	2
	
	
	
	



It is certified that the information furnished above is true to the best of my knowledge and belief. It is hereby undertaken that in the event of any of the above information found to be false or incorrect at a later date, the APTRANSCO/ APGENCO / DISCOM is entitled to terminate the contract/ agreement entered into besides recovering damages as may be found necessary, with due notice.









Signature of the authorized representative




LIST OF RELATIVES :

01. Father





14. Daughter’s Husband


02. Mother (including step mother)

15. Daughter’s Son

03. Son (including step son)


16. Daughter’s Son’s Wife

04. Son’s wife




17. Daughter’s Daughter

05. Daughter (including step daughter)
18. Daughter’s Daughter’s Husband

06. Father’s Father



19. Brother (including step Brother)

07. Father’s Mother



20. Brother’s Wife

08. Mother’s Mother



21. Sister (including step Sister)

09. Mother’s Father



22. Sister’s Husband

010. Son’s Son




23. Son’s Wife’s Father     
(and their 

011. Son’s Son’s Wife



24. Son’s Wife’s Mother
siblings)

012. Son’s Daughter



25. Daughter’s Husband’s 

013. Son’s Daughter’s Husband




Father

(and their

26. Daughter’s Husband’s 
siblings)

      
Mother
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TL&SS CIRCLE:  KADAPA

SCHEDULE OF LS AGREEMENT.NO.   44       /13-14 of SE/TL & SS/KADAPA
 
Name of the work : Painting of MS towers in 132 KV Yerraguntla -Kondapuram - Tadipatri SC line  from Loc.No. 19 to 25 and 132 KV Pulivendula – Kadiri SC line from Loc.No. 162 to 168 with one coat of Red oxide and one coat of Aluminium paint of Asian or Nerolac make

	Sl.

No.
	Description
	Qty
	Rate  per in  Rs.
	Amount in Rs

	 1
	Scratching properly with sand paper iron brushes to cleaning the all tower parts of the tower and painting properly with one coat of red oxide paint of Asian(or) Nerolac make including cost of paint ,brushes,labour charges with all initial leads and lifts etc. complete.
	63.40MT
	1460.42
	92590.63

	2
	Painting of towers and booms with One coat of aluminum paint using aluminum paint 1st grade Asian (or) Nerolac make containing 3.6Kgs of aluminum paste for 18 Litres of thinner. The cost includes cost of paint, cost of brushes,cost of labour charges etc., complete.
	63.40MT
	2332.08
	       147853.87

	
	Sub-Total
	
	240444.50
	240444.50

	
	WCT @ 3.5% on Sub-Total
	
	
	8415.55

	
	Service Tax @ 12.36% on 60% on 
Sub-Total (*)
	
	
	17831.36

	
	Grand Total
	
	
	266691.41

	
	Or say
	
	
	266691.00


 
(Rupees Two lakh sixty six thousand six  hundred and ninety one only)

 (*)50% of service tax amount should be paid by the APTRANSCO  and the remaining 50% amount paid by the contractor.
CONTRACTOR
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AGREEMENT NO.      44       / 13-14 of SE/TL&SS/KADAPA 

ARTICLES OF THE AGREEMENT

            
 Articles of Agreement made this       7th          day of   NOVEMBER’2013 between Transmission Corporation of Andhra Pradesh Ltd (Hereafter called APTRANSCO) which expression shall where the context so admits include his successors in office and assigns of the one part and (here in after called the contractors which expression shall where the contexts so admits include his executors administrators and legal representatives)of the other part 
Sri P.Vikram, M/s Sai Pavan Electricals,D.No.1/389, F-1, BSNL Quarters, HLC Colony,  Anantapur.
whereas the APTRANSCO is desirous Painting of MS towers in 132 KV Yerraguntla -Kondapuram - Tadipatri SC line  from Loc.No. 19 to 25 and 132 KV Pulivendula – Kadiri SC line from Loc.No. 162 to 168 with one coat of Red oxide and one coat of Aluminium paint of Asian or Nerolac make and have caused an estimate of probable quantities contained in and schedule , drawings and specifications describing them to be done to be prepared.
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APTRANSCO








