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ORDER NO: 158, DT: 09.12.2013.

     TRANSMISSION CORPORATION OF ANDHRA PRADESH LIMITED

From







To
The Superintending Engineer



Sri P.Obulesu,
TL&SS Circle,





D.No.47-8-9/1,
APTRANSCO,                                                  
  
 Near Chinna Rice mil,
Kadapa.




                      Gunadala,








Vijayawada
Lr No.SE/TL&SS/KDP/F.LS.Agt.No.49/13-14  D.No. 2567 /13, Dt: 29 - 11 -2013.

Sir,

Sub:  
APTRANSCO-TL&SS Circle, Kadapa – Dragging of the failed R-Phase limb  1 X 33.33 MVA (220/132KV,100MVA “ANSALDO” make PTR-I  R-Phase) and keeping in safer place and dragging, erection and filtration of spare  33.33 MVA PTR limb for commissioning in place of failed limb at 220 KV SS, Kadapa -L.S. Agreement – Communicated - Reg.

Ref: 1. Lr.No. SE/TL&SS/KDP/ADET/AET1/F.Doc /D.No.2434 /13, Dt.18-11-13.

                   2.Memo.No.SE/TL & SS/KDP/ADET/AET1/F.40/D.No.2389/13,Dt.11.11.13
                   3. Lr.No.SE/TL & SS/KDP/ADET/AET1/F.Doc/D.No.2063/13,Dt.27.09.13.
                 

                       
&&&
        






          
  An Agreement concluded with you for a face value of  Rs.2,94,778-00                  (Rupees Two Lakhs ninety four thousand seven hundred and seventy eight only) towards “Dragging of the failed R-Phase limb 1 X 33.33 MVA (220/132KV,100MVA “ANSALDO” make PTR-I  R-Phase) and keeping in safer place and dragging, erection and filtration of spare  33.33 MVA PTR limb for commissioning in place of failed limb at 220 KV SS, Kadapa” is herewith enclosed.


The Agreement is registered as L.S.Agreement No. 49  /13-14 of the Superintending Engineer/TL&SS/Kadapa for the year 2013-2014.

Encl: Copy of the L.S.Agreement.









SUPERINTENDING ENGINEER









    TL&SS CIRCLE: KADAPA.

Copy submitted to the Chief Engineer/Kadapa Zone/Kadapa

Copy to the Divisional Engineer/ TL&SS / Kadapa
Copy to the Divisional Engineer/ TRE/TLC/Kadapa

Copy to the  Asst. Divisional Engineer /M/220 KVSS/Kadapa
Copy to the  Asst. Divisional Engineer /TRE/TLC/Kadapa.

Copy to Assistant Engineer/M/ 220KVSS/Kadapa
     Copy to the Accounts Officer/TL&SS/C.O./Kadapa.
.

FORWARDING SLIP TO ACCOMPANY THE L.S.AGREEMENT No.   49       /13-14 of SE/TL&SS/KADAPA

	1. 
	  Agreement No:
	 L.S.Agt No.  49        /13-14 of SE/TL&SS/ Kadapa



	2.
	Name of the work:
	Dragging of the failed R-Phase limb 1 X 33.33 MVA (220/132KV,100MVA “ANSALDO” make   PTR-I  R-Phase) and keeping in safer place and dragging, erection and filtration of spare  33.33 MVA PTR limb for commissioning in place of failed limb at 220 KV SS, Kadapa.

	3
	Work order covering the execution of the above:
	---

	4
	Name and address of the contractor:
	Sri P.Obulesu,
#47-8-9/1,

Near Chinna Rice mill,

Gunadala,

Vijayawada.

	5.
	Original or Supplemental:
	                 Original



	6.
	If Supplemental original Agreement No:
	                  -----



	7
	Approximate Value of the work:
	Rs.2,94,778-00  (Rupees Two Lakhs ninety four thousand seven hundred and seventy eight only)

	8.
	If this is supplemental approximate value of the work already done necessitating the acceptance of the above supplemental/Agreement:
	                     ------

	9
	If the tenderer have been called for and is the lowest tender accepted. If not the reasons recorded: 
	Work awarded by the Superintending Engineer/ TL&SS Circle/ Kadapa as per rate contract communicated  vide Lr.No. CTO/121/F.PTR Erection  Works/ D.No.373/13,Dt.27.06.13.

	10
	Has the contractor signed the sub-Division or section copy:
	                         Yes

	11
	Is the date furnished for all terms of work cited in the schedule:
	                         Yes

	12.
	Are the rates in the agreement are within the schedule of rates whichever is less:
	
----

	13.
	Reference to the estimate Sanctioned:
	Memo.No.SE/TL & SS/KDP/ADET/AET1/F.40/ D.No.2389/13,Dt.11.11.13










SUPERINTENDING ENGINEER









  TL&SS CIRCLE:  KADAPA.
AND WHEREAS the said schedule and   drawings numbered serially and the specifications have been signed by or on behalf of the parties hereto. AND WHEREAS the contractor has agreed to the retention by the APTRANSCO of the earnest money  of             Rs. Nil (Rupees Nil only) by him when he submitted his tender as security for the due fulfillment of the contract and the Security  deposit amount of Rs.14,740.00 (Rupees Fourteen thousand seven hundred and forty only) paid vide DD No.120941,Dt.28.11.2013 at State Bank of India, Cuddapah bazaar branch. 
To the satisfaction of the superintending Engineer/TL & SS Circle/KADAPA (here in after referred as ‘The Superintending Engineer)

AND WHERE as the contractor has agreed to for payment of a sum equal to 100%  of the value of work as certified. 
AND WHEREAS the contractor has also signed to copy of the Andhra Pradesh Detailed stand specification and agenda volume thereto of the clauses of the stand preliminary specification and all the standard specifications for items of works described by a standard specification number of schedule A.


AND WHERE AS the contractor has agreed to execute upon and subject to the conditions set forth in the preliminary specifications Andhra Pradesh detailed stand specifications forming part of this contract (herein there referred to as the said conditions) the work shown upon the drawings and described in the said specifications and said forth schedule A as the ‘Probable quantities and company with the rate of progress noted at the end of this articles of Agreement for a sum Rs.2,94,778-00 (Rupees Two Lakhs ninety four thousand seven hundred and seventy eight only) or such other sum as may be arrived at under the clause of the standard preliminary specifications relating to’ Payment on Lump sum basis or by final measurement at unit prices.
Now it is hereby agreed as follows:

1.In consideration of the payment of the said sum of Rs.2,94,778-00  (Rupees Two Lakhs ninety four thousand seven hundred and seventy eight only) or such other sum as may be arrived at under the clause of the standard preliminary specifications relating to payment on Lump sum basis are by final measurement at unit prices, the contractor will upon subject to the said drawings and described in the said specifications and to the extent of probable quantities shown in Schedule A with such variations by way of alternations of additions to or deductions from the said work and method of payment they are for as are provided for in the said conditions.

2. The terms Superintending Engineer in the said conditions shall mean the Transmission Corporation of Andhra Pradesh Limited officer in charge of the TL & SS Circle/KADAPA who shall be competent to exercise all the powers and privileges.

3. The arbitrator for fulfilling the duties set forth in the arbitration clause of the standard preliminary specification shall be the Chief Engineer of Transmission Corporation of Andhra Pradesh Limited, Hyderabad.
CONTRACTOR





SUPERINTENDING ENGINEER









      TL&SS CIRCLE:KADAPA

4. Time shall be considered as of the essence of the Agreement & the contractor hereby agreed to commence the work as soon as this agreement is accepted by competent authority as defined by the AP Public works department code and in the site (or premises ) is handed over to him as provided for the said conditions of and agree to complete the work within 30 days from the date of handing over of site.

 (or premises) and to show progress as defined in this tubular statement rate of progress below subject nevertheless to provisions for extension of time contained in clause 69 of standard preliminary specifications.


5. The said conditions shall be construed as forming part of this agreement and the parties hereto will respectively abed by and submit themselves to the conditions and supplations and perform the agreements on their parts, respectively.

6. Upon the terms and conditions of this agreement being fulfilled performed to the satisfaction of the Divisional Engineer. The security Deposited by the contractor as herein after retired or such portion thereof as he may be entitled to under the said conditions shall be returned to the contractor.

In witness whereof the contractor :  Sri P.Obulesu
Has hereunto set his hand and Sri.B.S.VENKATA SWAMY, Superintending Engineer/ TL & SS Circle/KADAPA on behalf of and by the order and direction of the APTRANSCO has hereto set his hand the day and year first above written.
Day and year first above written signed
     :           29th   day of November’2013.
By the contractor Address




  

In the presence of witness


     :  








  
 Asst.Divisional Engineer/Tech








   
 TL&SS Circle; KADAPA.

Signed by on the behalf of APTRANSCO     : 








Sd/- B.S.VENKATA SWAMY







  
SUPERINTENDING ENGINEER








   
TL&SS CIRCLE; KADAPA.

In the presence of witness


     :

CONTRACTOR’S NAME


     :     
Sri P.Obulesu, #47-8-9/1,








Near Chinna Rice mill,








Gunadala, Vijayawada.
CONTRACTOR





SUPERINTENDING ENGINEER









   TL & SS CIRCLE: KADAPA.

TERMS AND CONDITIONS
Name of the work: Dragging of the failed R-Phase limb 1 X 33.33 MVA (220/132KV,100MVA “ANSALDO” make PTR-I  R-Phase) and keeping in safer place and dragging, erection and filtration of spare  33.33 MVA PTR limb for commissioning in place of failed limb at 220 KV SS, Kadapa.
 1.
The work will be carried out in accordance with APDSS and Indian Standard Code of practice.

2. 
The materials supplied by the department shall be used for the bonafide use in the work as per standard data in force.  The cost of any materials obtained by the contractor from the APTRANSCO over and above the standard requirement shall be recovered from the contractor  at the issue rate, or at the market rates, plus 25% charges and Sales Tax  whichever is more.

3.
The contractor shall make his own arrangements for all the tools and plant required for the execution of the work.

4. 
All taxes such as  sales tax, Octroi, royalties etc., in respect  of materials to be  consumed on the work and also on the finished item of works etc., shall be borne by the contractor himself and no claim shall be entertained on this account.

5.  
The contractor shall make his own arrangements for procurement of any other materials not specified in the tender conditions and the APTRANSCO undertakes no responsibility to assist the contractor in this respect.

6.
The contractor shall hand over such of the portion that may be required first by the APTRANSCO.  He shall carry out the work without hindrance and damage to the equipment and machinery.

7.PENALTY FOR LATE COMPLETION:
In case of delay in completion of the works, whatever be the reasons, corporation may at its option, demand and recover from the successful tenderer an amount equivalent to half percent of value of the works remaining unexecuted as on the date of completion, per week of delay or part thereof, subject to a maximum of 5% of the total value of the contract.  This right of the Corporation shall be without prejudice to its rights under the law including the right of the Corporation to cancel the contract forfeit the deposits and recover damages for breach of contract.  Specific acceptance of this  clause by the tenderer should be mentioned in the tender and if such acceptance  is not indicated, the tenderer fails to execute the works as per the programme.


In case the successful tenderer fails to execute the works as per the programme, corporation reserves its right to get the balance works executed by other agencies at the risk and cost of the successful tenderer.  This is in addition to the right of the Corporation to recover damages from the contractor and also blacklisting.

8. DELAYS BEYOND CONTRACTORS’ CONTROL:
The contractor shall not be entitled to claim compensation on account of delays or hindrances to the works for any cause whatsoever should the case of delay or hindrance not be the responsibility of the contractor, the Superintending Engineer will consider whether  it is possible or not to grant the extension, of time to compensate for this delay or hindrance.  The contractor will not, however, be eligible for any compensation by way of increase in the rates for the works executed beyond the contract period.
CONTRACTOR





SUPERINTENDING ENGINEER









    TL & SS CIRCLE: KADAPA.

9.EXTENSION OF THE TIME FOR COMPLETION:
When work cannot be completed within the completion period indicated for reasons beyond the control of the contractor, extension of the time shall be granted only on the issue of an undertaking by the contractor that he will not put forth at a later date, claims for extra payments towards increased overheads, labour costs etc.

10.  
All materials  to be brought  to site must be got approved by the Assistant Divisional Engineer at site.

11.
Time is the essence of this contract.  All the works should be completed as per the programme fixed.

12.
It shall be definitely understood that the APTRANSCO does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable to alterations  by omissions, deductions or additions at the discretion of the Superintending Engineer/TL & SS Circle /Kadapa  set forth in the conditions of contract.

13. 
The contractor will be permitted to erect temporary shed to facilitate construction in the work premises with the written permission of the Assistant Divisional Engineer, in charge.

14. 
No retired APTRANSCO official or other retired Gazetted Officer shall be employed by the contractor without prior approval of the APTRANSCO within 2 years of his retirement from service.

15. 
All disputes arising out of this contract should be decided in the courts situated in      Kadapa only.

16.
The contractor is bound to execute all the supplemental works that are found essential, incidental and inevitable during execution of main works.

17.
The contractor shall take risk insurance policies for all the labour employed by him in the work.  Failure to do so, the entire responsibility on the payment of compensation rests with the contractor himself, in case of any accidents.

18.COMPLETION OF CONTRACT
All the materials, fittings accessories or apparatus which may not have specifically mentioned in the specifications, tender or purchase order but which are useful or necessary for the effective working of the substation and completion of the work shall be provided by you without extra charges.  The equipment and the works shall be complete in all respects whether such details are mentioned or not in the specifications, tender, or in contract order.

19.RESPONSIBILITY OF THE TENDERER:
The tenderer is responsible for proper transport of materials at his cost and risks to the site until handing over the finished works in complete shape to the Corporation.

CONTRACTOR





SUPERINTENDING ENGINEER









   TL & SS CIRCLE: KADAPA.

20. PRICES:

The quoted prices shall be firm in Rupees including all taxes and duties, under no circumstances shall be tenderer alter his price during the validity period after tenders are opened.  Any  tender who does so resulting in recalling of the tenders by the Corporation or Additional Expenditure to the Corporation shall not only loose his earnest money deposit by also run the risk of being black listed by the Corporation which reserves the right under the law and recover damages resulting there from.

21. QUALITY OF MATERIALS :
Materials supplied by you shall be of good quality.  You shall furnish samples and get them tested in the pressure of Corporations Engineer/Representative.  The materials shall be dispatched and utilized on the works got approved by concerned Divisional Engineer/TL & SS before  utilizing  on works as per the schedules enclosed.

22.
All the works should be executed as per the programme fixed by the Divisional Engineer/TL&SS/ Kadapa.
23.
All precautionary measures shall be observed white executing the work on emergency basis.

24.      PERFORMANCE GUARANTEE: 


The contractor shall guarantee the satisfactory performance of the work for a period of 12 months from the date of handing over and the formal acceptance of the completed work by the APTRANSCO.  If any defects are found within this period due to fault in work the contractor shall rectify such defects forthwith at site without any extra cost to the APTRANSCO.  Further, 5% of the balance Security Deposit  will be recovered from running bills for the due fulfillment of the contract and the amount so recovered will be refunded to the contractor after completion of Guarantee period. This amount will not bear any interest.
CONTRACTOR





SUPERINTENDING ENGINEER








    TL&SS CIRCLE::KADAPA

DECLARATION FORM

Undertaking to be given by the Company/Partnership firm/Contractor.

I, P.Obulesu,  representing the Company / Partnership Firm/Contractor responding to the bid invitation by the APTRANSCO/APGENCO/ APEPDCL/ APSPDCL/ APNPDCL/ APCPDCL vide Specification No. …… of SE/TL&SS/Kadapa  hereby sincerely and solemnly affirm and state as follows.

(Strike out that which is not applicable)


(a) that myself or any of the representatives of my Company/Firm do not have any relatives as defined in the appended Annexure in the APTRANSCO/ APGENCO / DISCOM;






OR



(b) that the following officers/employees of the APTRANSCO/APGENCO/DISCOM are related to me and to the representatives of my Company/ Firm and their status in the APTRANSCO/APGENCO/DISCOMS is as under.

	Sl.No.
	Name of the officer / employee
	Designation and place of working
	APTRANSCO / APGENCO / DISCOM
	Relationship

	1
	
	
	
	

	2
	
	
	
	



It is certified that the information furnished above is true to the best of my knowledge and belief. It is hereby undertaken that in the event of any of the above information found to be false or incorrect at a later date, the APTRANSCO/ APGENCO / DISCOM is entitled to terminate the contract/ agreement entered into besides recovering damages as may be found necessary, with due notice.









Signature of the authorized representative




LIST OF RELATIVES :

01. Father





14. Daughter’s Husband


02. Mother (including step mother)

15. Daughter’s Son

03. Son (including step son)


16. Daughter’s Son’s Wife

04. Son’s wife




17. Daughter’s Daughter

05. Daughter (including step daughter)
18. Daughter’s Daughter’s Husband

06. Father’s Father



19. Brother (including step Brother)

07. Father’s Mother



20. Brother’s Wife

08. Mother’s Mother



21. Sister (including step Sister)

09. Mother’s Father



22. Sister’s Husband

010. Son’s Son




23. Son’s Wife’s Father     
(and their 

011. Son’s Son’s Wife



24. Son’s Wife’s Mother
siblings)

012. Son’s Daughter



25. Daughter’s Husband’s 

013. Son’s Daughter’s Husband




Father

(and their

26. Daughter’s Husband’s 
siblings)

      
Mother

CONTRACTOR
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TL&SS CIRCLE:  KADAPA

SCHEDULE OF LS AGRT.NO.   49        /13-14 OF SE/TL&SS/KADAPA
NAME OF THE WORK : Dragging of the failed R-Phase limb 1 X 33.33 MVA (220/132KV,100MVA “ANSALDO” make PTR-I  R-Phase) and keeping in safer place and dragging, erection and filtration of spare  33.33 MVA PTR limb for commissioning in place of failed limb at 220 KV SS, Kadapa.

	Sl.No
	Description of Work
	Qty
	Rate
	Amount

	1
	Mobilization of men, loading, unloading, transportation of men, T&P such as wooden sleepers, winch jacks, packing pieces etc., anywhere in A.P required for handling the power transformer.
	1
	LS
	13500.00
	13500.00

	2
	Dragging the 100 MVA (1x33.33 MVA) ANSALDO Make Power Transformer failed R-phase limb where ever necessary including making all arrangements for dragging the transformer complete at 220 KVSS Kadapa. 
	
	
	
	

	
	Up to 15 mts.
	1
	LS
	9954.00
	9954.00

	
	Over and above 15 mts.
	118
	Mts
	498.00
	58764.00

	2
	Turning the 33.33 MVA spare transformer limb available at repair bay through 180 degrees including all arrangements.
	1
	No.33.33 MVA PTR
	5720.00
	5720.00

	3
	Dragging the 100 MVA (1x33.33 MVA) ANSALDO Make Power Transformer spare limb where ever necessary including making all arrangements for dragging the transformer to replace the failed         R-phase limb at 220 KVSS, Kadapa.
	
	
	
	

	
	Up to 15 mts.
	1
	LS
	9954.00
	9954.00

	
	Over and above 15 mts.
	112
	Mts.
	498.00
	55776.00

	4
	Dismantling of defective bushings and erection the bushings which were dismantled from failed R-phase limb in place defective bushings including all connected works oil draining and refilling but excluding oil filteration work.
	
	
	
	

	
	220 KV Bushing.
	1 
	No.
	11880.00
	11880.00

	
	132 KV Bushing
	1 
	No.
	7920.00
	7920.00

	5
	Transport of 4 KL or 6 KL oil filter (including return trip charges)
	
	
	
	

	
	More than 50 KM
	396
	KM
	25.00
	9900.00

	6
	Filtration of old oil.
	14.26
	KL
	4000.00
	57040.00

	7
	Complete wiring up of the 33.33 MVA PTR including system cooler control fans and motor driving mechanism of OLTC panel providing suitable ferrules & lugs.
	1
	Job
	10303.00
	10303.00

	8
	Rewinding of cooling fans of 10/16 MVA Power Transformer (As per Data-I)
	4
	Nos.
	2910.00
	11640.00

	
	Total
	
	
	
	262351.00

	
	Service tax @ 12.36% on total(*)
	
	
	
	32426.58

	
	Grand Total
	
	
	
	294777.58

	
	Or say
	
	
	
	294778.00


 (Rupees Two Lakhs ninety four thousand seven hundred and seventy eight only)

   Note(*) 50% Service tax amount should be paid by the contractor and the 
                        remaining 50% amount should be paid by APTRANSCO.
CONTRACTOR
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TL&SS CIRCLE:  KADAPA

AGREEMENT NO.   49          / 13-14 of SE/TL&SS/KADAPA

ARTICLES OF THE AGREEMENT

            
 Articles of Agreement made this      29th day of  November’2013 between Transmission Corporation of Andhra Pradesh Ltd (Hereafter called APTRANSCO which expression shall where the context so admits include his successors in office and assigns) of the one part and (here in after called the contractors which expression shall where the contexts so admits include his executors administrators and legal representatives) of the other part 
 Sri P.Obulesu, #49-78-9/1, Near Chinna Rice mill, Gunadala, Vijayawada.
         Whereas the APTRANSCO is desirous “Dragging of the failed R-Phase limb 1 X 33.33 MVA (220/132KV,100MVA “ANSALDO” make PTR-I  R-Phase) and keeping in safer place and dragging, erection and filtration of spare  33.33 MVA PTR limb for commissioning in place of failed limb at 220 KV SS, Kadapa” and have caused an estimate of probable quantities contained in and Schedule, drawings and specifications describing them to be done to be prepared.

             CONTRACTOR



          SUPERINTENDING ENGINEER,







             TL& SS CIRCLE:  KADAPA.
APTRANSCO











