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Sub: Administrative approval for erection of 132/33 kV Substation at Chodavaram in
Visakhapatnam District along with connected 132 kV & 33 kV lines — Accorded.

T.0.0 (CE-Construction-l) Ms. No.354 Dated: 15.02.2013

APEPDCL have proposed for erection of 132/33 kV substation at Chodavaram in
Visakhapatnam District to meet increased load on 33/11 kV substations and also to
reduce 33 kV line losses. Load flow studies were conducted by the Chief Engineer
(Power Systems) for erection of above 132/33 kV substation and it is observed that the
132/33 kV substation at Chodavaram in Visakhapatnam district is essential to reduce the
overloaded 33 kV feeders and 33 kV substations and to improve voltage conditions and

quality & reliability of power supply in the area.

Chief Engineer/Construction-1 formulated a scheme for erection of a 132/33 kV
substation at Chodavaram in Visakhapatnam District along with connecting 132 kV and
33 kV lines and has proposed to pose the scheme to M/s. Power Finance Corporation
Ltd., New Delhi/M/s Rural Electrification Corporation Limited, New Delhi / other funding

agencies for sanction of loan.

After careful consideration, APTRANSCO accords administrative approval for the

above scheme at a total cost of Rs.2084.00 Lakhs as per the break up indicated below:

ABSTRACT OF THE ESTIMATE

SI.No Description Unit Qty RATE PER | AMOUNT IN
UNIT Rs.LAKHS
Rs.LAKHS
1 132/33 kV Substation at Chodavaram No 1 768.00 768.00
with 1x31.5 +1 x 16 MVA(Released)
PTR Capacity (Radial))
2 132 kV DC/SC line from 132/33 kV KM 28.00 42.00 1176.00
Kasimkota  substation to the
proposed 132/33 kV Chodavaram
substation
3 132 kV Bay extension at 132/33 kV No 1 72.00 72.00
Kasimkota substation
4 33 kV line with 100 Sgmm AAAC KM 19.40 2.50 48.50
5 Communication facility(PLCC) No 1 19.37 19.37
Total cost of works 2083.87

(**) Estimate with 1 x16 MVA released Power Transformer.

Or Say Rs.2084.00 Lakhs
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The scheme will be executed with financial assistance from M/s. Power Finance

Corporation Ltd., New Delhi/ M/s Rural Electrification Corporation Limited, New Delhi /
other funding agencies and with APTRANSCO funding in case full loan is not sanctioned
by M/s. Power Finance Corporation Ltd., New Delhi /M/s Rural Electrification Corporation
Limited / other funding agencies. The cost of the 33 kV lines at Item No.4 of the above
Abstract of Estimate will be borne by APEPDCL

The Chief Engineer / Construction-Il is hereby authorized to take up the above
works after investment approval is obtained from APERC and financial tie-up is
completed. This authorization is issued with the concurrence of Director (Finance &
Revenue) vide U.0.No.572 Dated; 06.02.2013

“In exercise of the powers conferred by G.O. Ms. No. 115 dated 07.10.2003 of
Government of Andhra Pradesh, APTRANSCO or their authorized representatives shall
have the powers that the Telegraphic Authority possesses under the provision of the
Indian Telegraph Act 1885 (13 of 1885) for placing of any wires, poles, towers etc., for
Transmission of electricity or for the purpose of telephonic or telegraphic communication
facility necessary for the proper coordination of the works of the APTRANSCO.

BY ORDER AND IN THE NAME OF TRANSMISSION CORPORATION OF ANDHRA
PRADESH LIMITED

Sd/-
DIRECTOR/ TRANSMISSION
To,
The Chief Engineer/Construction-I/Vidyut Soudha/Hyderabad.
Copy to:

The Chairman & Managing Director/APEPDCL.

The Executive Director / Planning, RAC & Reforms/V.S./Hyd

The Chief Engineer/Construction-ll/Vidyut Soudha/Hyderabad

The Chief Engineer /Power Systems

The Chief Engineer/EA,O, RE&IT

The Chief Engineer/ Transmission

The Chief Engineer /Lift Irrigation

The Chief Engineer/ Zone/ Visakhapatnam

The Chief Engineer/Telecom/VS/Hyderabad

FA & CCA (CF)/Vidyut Soudha/Hyderabad

FA & CCA (A&E)/Vidyut Soudha/Hyderabad

The Superintending Engineer/TL&SS/ Visakhapatnam

The Superintending Engineer/TLC/ Visakhapatnam

The Superintending Engineer/Op/APEPDCL/Visakhapatnam

The Superintending Engineer/PM-1/Construction-I1/VS/Hyd,

The Superintending Engineer/PM-1l/Construction-II/VS/Hyderabad
Personal Secretary to the Chairman & Managing Director

Personal Secretary to the Joint Managing Director (Distribution)

Personal Secretary to the Joint Managing Director / HRD Comml, IPC,& IT
Personal Secretary to the Joint Managing Director/Vigilance & Security,
Personal Secretary to the Director/Finance & Revenue, FORWARDED BY ORDER
Personal Secretary) to Director/Projects

Personal Secretary to Director/Grid Operation

Personal Secretary to Director/Transmission
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