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ORDER NO: RT 233, DT: 26.12.2013.     
TRANSMISSION CORPORATION OF ANDHRA PRADESH LIMITED

FROM







TO

THE SUPERINTENDING ENGINEER,


Sri Y.Dharma Raju,


TL&SS CIRCLE, APTRANSCO,


           Narasimharajugari Palli,
KADAPA.






Parvathareddygari Palli,








Lakkireddypalli, Kadapa.














Lr No.SE/TL&SS/KDP/F.LS.Agt.No.  58/13-14/D.No. 2801 /13 Dt:26 - 12-2013.

Sir,

          Sub: APTRANSCO-TL&SS Circle, Kadapa- Construction of Ladies toilet room at 
                  220KVSS, Kadapa - L.S.Agreement-  Communicated- Reg.
         Ref: 1. Lr.No.SE/TL&SS/KDP/ADET/AET1/F.Doc/D.No.108/13,Dt.16.01.13.
                 2. Memo.No.SE/TL&SS/KDP/ADET/AET1/F.40/D.No.3213/12,Dt.06.07.12.
*****
            
            An Agreement concluded with you for a face value of Rs.1,27,962.00 (Rupees One lakh twenty seven thousand nine  hundred and sixty two only) towards Construction of Ladies toilet room at   220KVSS, Kadapa is herewith enclosed.


The Agreement is registered as L.S.Agreement No. 58/13-14 of the                   Superintending Engineer/TL&SS/Kadapa for the year 2012-2013.

Encl: Copy of the L.S.Agreement.










SUPERINTENDING ENGINEER










   TL&SS CIRCLE: KADAPA.

Copy submitted to the Chief Engineer / TL&SS / Kadapa.

Copy  to the Divisional Engineer / TL&SS / Kadapa
Copy to Executive Engineer/TLC/Civil/Kadapa.

Copy to the Asst. Divisional Engineer / M/220KVSS/Kadapa
Copy to Asst. Executive Engineer/Civil/O&M/Kadapa.
Copy to the Accounts Officer  / TL&SS / Circle office / Kadapa.
FORWARDING SLIP TO ACCOMPANY THE L.S.AGREEMENT No. 58/13-14 of SE/TL&SS/KADAPA

	1. 
	  Agreement No:


	 L.S.Agt No. 58/13-14 of SE/TL&SS/ Kadapa

	2.
	Name of the work:
	Construction of Ladies toilet room at   220KVSS, Kadapa

	3
	Work order covering the execution of the above:
	

	4
	Name and address of the contractor:
	Sri Y.Dharma Raju,
Narasimharajugari Palli,

Parvathareddygari Palli,

Lakkireddi Palli,

Kadapa.

	5.
	Original or Supplemental:
	                 Original



	6.
	If Supplemental original Agreement No:
	                  -----



	7
	Approximate Value of the work:
	Rs.1,27,962.00 (Rupees One lakh twenty seven thousand nine  hundred and sixty two only

	8.
	If this is supplemental approximate value of the work already done necessitating the acceptance of the above supplemental/Agreement:
	                     ------

	9
	If the Tenders have been called for and is the lowest tender accepted. If not the reasons recorded: 
	Tenders have been called for and work awarded to the lowest tenderer by Superintending Engineer/TL&SS/Kadapa.

	10
	Has the contractor signed the sub-Division or section copy:
	                         Yes

	11
	Is the date furnished for all terms of work cited in the schedule:
	                         Yes

	12.
	Are the rates in the agreement are within the schedule of rates whichever is less:
	Equal to  the  Estimated rates.



	13.
	Reference to the estimate Sanctioned:
	Memo.No.SE/TL&SS/KDP/ADET/AET1/F.40/

D.No.3213/12,Dt.06.07.12.
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AND WHEREAS the said schedule  drawings numbered serially  and the specifications (Schedule C) have been signed by or on behalf of the parties hereto.
AND WHEREAS the contractor has agreed to the retention by the APTRANSCO of the earnest money of Rs.3175.00(Rupees Three thousand one hundred and seventy five only) paid vide DD.No.024956,Dt.11.09.2012 at The Kadapa Dist.Co-Op Central Bank, Kadapa when he submitted his tender as security  for the due fulfillment of the contract and  balance security deposit amount of Rs.3280.00(Rupees Three thousand two hundred and eighty only) paid vide DD No.121567,Dt.16.12.13 at SBI, Cuddapah bazaar br.,
To the satisfaction of the superintending Engineer/ TL & SS Circle/ KADAPA (here in after referred as ‘The Superintending Engineer)

AND WHERE as the contractor has agreed to for payment of a sum equal to 95%  of the value of work as certified and balance 5% payment will be released after satisfactory completion of 12 months of guarantee period.
AND WHEREAS the contractor has also signed to copy of the Andhra Pradesh Detailed stand specification and agenda volume thereto of the clauses of the stand preliminary specification and all the standard specifications for items of works described by a standard specification number of schedule A.

AND WHERE AS the contractor has agreed to execute upon and subject to the conditions set forth in the preliminary specifications Andhra Pradesh detailed stand specifications forming part of this contract (herein there referred to as the said conditions) the work shown upon the drawings and described in the said specifications and said forth schedule as the ‘Probable quantities and company with the rate of progress noted at the end of this articles of Agreement for a sum of Rs.1,27,962.00 (Rupees One lakh twenty seven thousand nine  hundred and sixty two only)or such other sum as may be arrived at under the clause of the standard preliminary specifications relating to Payment on Lump sum basis or by final measurement at unit prices.

Now it is hereby agreed as follows :

1. In consideration of the payment of the said sum of Rs.1,27,962.00 (Rupees One lakh twenty seven thousand nine  hundred and sixty two only Or such other sum as may be arrived at under the clause of the standard preliminary specifications relating to payment on Lump sum basis are by final measurement at unit prices, the contractor will upon subject to the said drawings and described in the said specifications and to the extent of probable quantities shown in Schedule  with such variations by way of alternations of additions to or deductions from the said work and method of payment they are for as are provided for in the said conditions.

2. The terms Superintending Engineer in the said conditions shall mean the Transmission Corporation of Andhra Pradesh Limited officer in charge of the TL & SS Circle/KADAPA who shall be competent to exercise all the powers and privileges.

3. The arbitrator for fulfilling the duties set forth in the arbitration clause of the standard preliminary specification shall be the Chief Engineer of Transmission Corporation of Andhra Pradesh Limited, Hyderabad.

CONTRACTOR
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    AGREEMENT NO. 58 / 13-14 of SE/TL&SS/KADAPA 

ARTICLES OF THE AGREEMENT

            
 Articles of Agreement made this 26th day of December’2013 between Transmission Corporation of Andhra Pradesh Limited(Hereafter called APTRANSCO which expression shall where the context so admits include his successors in office and assigns)of the one part and (here in after called the contractors which expression shall where the contexts so admits include his executors administrators and legal representatives)of the other part 
Sri Y.Dhrama Raju, Narasimharajugari Palli, Parvathareddygari Palli, Lakireddy Palli, Kadapa.
               Whereas the APTRANSCO is desirous “Construction of ladies toilet room at 220KVSS, Kadapa ” and have caused an estimate of probable quantities contained in and schedule , drawings and specifications describing them to be done to be prepared.

 CONTRACTOR
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4. Time shall be considered as of the essence of the Agreement & the contractor hereby agreed to commence the work as soon as this agreement is accepted by competent authority as defined by the AP Public works department code and in the site (or premises ) is handed over to him as provided for the said conditions of and agree to complete the work within 

60 days from the date of handing over of the site.

 (or premises) and to show progress as defined in this tubular statement rate of progress below subject nevertheless to provisions for extension of time contained in clause 69 of standard preliminary specifications.


5. The said conditions shall be construed as forming part of this agreement and the parties here to will respectively abed by and submit themselves to the conditions and supplations and perform the agreements on their parts, respectively.

6. Upon the terms and conditions of this agreement being fulfilled performed to the satisfaction of the Divisional Engineer. The security Deposited by the contractor as herein after retired or such portion thereof as he may be entitled to under the said conditions shall be returned to the contractor.

In witness whereof the contractor : Sri  Y.Dharma Raju
Has hereunto set his hand and Sri B.S.VENKATA SWAMY, Superintending Engineer/        TL & SS Circle/KADAPA on behalf of and by the order and direction of the APTRANSCO has hereto set his hand the day and year first above written.

Day and year first above written signed

:        26thday of  December’2013
By the contractor Address




  

In the presence of witness



:  








  
 Asst.Divisional Engineer/Tech








   
 TL&SS Circle; KADAPA.

Signed by on the behalf of APTRANSCO
: 









Sd/ B.S.VENKATA SWAMY
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TL&SS CIRCLE; KADAPA.

In the presence of witness



:

CONTRACTOR’S NAME



:       Sri Y.Dhrma Raju,
NAME AND DESIGNATION


        Narasimharajugari palli,


Parvathareddygari Palli,






                   Lakkireddy palli,







         Kadapa.

CONTRACTOR
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   TL & SS CIRCLE: KADAPA.

TRANSMISSION CORPORATION OF ANDHRA PRADESH LIMITED

TERMS & CONDITIONS
Name of the work: Construction of Ladies toilet room at   220KVSS, Kadapa.

1.
The work will be carried out in accordance with APDSS and Indian Standard Code of practice.

2. 
The materials supplied by the department shall be used for the bonafied use in the work as per standard data in force.  The cost of any materials obtained by the contractor from the APTRANSCO over and above the standard requirement shall be recovered from the contractor  at the issue rate, or at the market rates, plus 25% charges and Sales Tax  whichever is more.

3.
The contractor shall make his own arrangements for all the tools and plant required for the execution of the work.

4. 
All taxes such as  sales tax, Octroi, royalties etc., in respect  of materials to be  consumed on the work and also on the finished item of works etc., shall be borne by the contractor himself and no claim shall be entertained on this account.

5.  
The contractor shall make his own arrangements for procurement of any other materials not specified in the tender conditions and the APTRANSCO undertakes no responsibility to assist the contractor in this respect.

6.
The contractor shall hand over such of the portion that may be required first by the APTRANSCO.  He shall carry out the work without hindrance and damage to the equipment and machinery.

7. 
PENALTY FOR LATE COMPLETION:
In case of delay in completion of the works, whatever be the reasons, corporation may at its option, demand and recover from the successful Contractor an amount equivalent to half percent of value of the works remaining unexecuted as on the date of completion, per week of delay or part thereof, subject to a maximum of 5% of the total value of the contract.  This right of the Corporation shall be without prejudice to its rights under the law including the right of the Corporation to cancel the contract forfeit the deposits and recover damages for breach of contract.  Specific acceptance of this clause by the Contractor should be mentioned in the tender and if such acceptance is not indicated, the Contractor fails to execute the works as per the programme.

In case the successful Contractor fails to execute the works as per the programme, corporation reserves its right to get the balance works executed by other agencies at the risk and cost of the successful Contractor.  This is in addition to the right of the Corporation to recover damages from the contractor and also blacklisting.

8. 
DELAYS BEYOND CONTRACTORS’ CONTROL:
The contractor shall not be entitled to claim compensation on account of delays or hindrances to the works for any cause whatsoever should the case of delay or hindrance not be the responsibility of the contractor, the Superintending Engineer will consider whether  it is possible or not to grant the extension, of time to compensate for this delay or hindrance.  The contractor will not, however, be eligible for any compensation by way of increase in the rates for the works executed beyond the contract period.

CONTRACTOR
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9.
EXTENSION OF THE TIME FOR COMPLETION:
When work cannot be completed within the completion period indicated for reasons beyond the control of the contractor, extension of the time shall be granted only on the issue of an undertaking by the contractor that he will not put forth at a later date, claims for extra payments towards increased overheads, labour costs etc.

10.  
All materials to be brought  to site must be got approved by the Assistant Divisional Engineer at site.

11.
Time is the essence of this contract.  All the works should be completed as per the programme fixed.

12.
It shall be definitely understood that the APTRANSCO does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable to alterations by omissions, deductions or additions at the discretion of the Superintending Engineer/TL & SS Circle /Kadapa set forth in the conditions of contract.

13. 
The contractor will be permitted to erect temporary shed to facilitate construction in the work premises with the written permission of the Assistant Divisional Engineer, in charge.

14. 
No retired APTRANSCO official or other retired Gazetted Officer shall be employed by the contractor without prior approval of the APTRANSCO within 2 years of his retirement from service.

15. 
All disputes arising out of this contract should be decided in the courts situated in      Kadapa only.

16.
The contractor is bound to execute all the supplemental works that are found essential, incidental and inevitable during execution of main works.

17.
The contractor shall take risk insurance policies for all the labour employed by him in the work.  Failure to do so, the entire responsibility on the payment of compensation rests with the contractor himself, in case of any accidents.

18.
COMPLETION OF CONTRACT
All the materials, fittings accessories or apparatus which may not have specifically mentioned in the specifications, tender or purchase order but which are useful or necessary for the effective working of the substation and completion of the work shall be provided by you without extra charges.  The equipment and the works shall be complete in all respects whether such details are mentioned or not in the specifications, tender, or in contract order.

19.
RESPONSIBILITY OF THE CONTRACTOR:
The Contractor is responsible for proper transport of materials at his cost and risks to the site until handing over the finished works in complete shape to the Corporation.

CONTRACTOR
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20. 
PRICES:
The quoted prices shall be firm in Rupees including all taxes and duties, under no circumstances shall be Contractor alter his price during the validity period after tenders are opened.  Any  tender who does so resulting in recalling of the tenders by the Corporation or Additional Expenditure to the Corporation shall not only loose his earnest money deposit by also run the risk of being black listed by the Corporation which reserves the right under the law and recover damages resulting there from.

21. 
QUALITY OF MATERIALS :
Materials supplied by you shall be of good quality.  You shall furnish samples and get them tested in the presence of Corporations Engineer /Representative.  The materials shall be dispatched and utilized on the works got approved by concerned Divisional Engineer/TL & SS before  utilizing  on works as per the schedules enclosed.

22.
All the works should be executed as per the programme fixed by the                    Executive Engineer/TLC/Civil/Kadapa.
23.
All precautionary measures shall be observed while executing the work on emergency basis.

24.
What so ever may be reason, no extra payment will be made by APTRANSCO than 

            the agreed  rates at a later date.
25.
Medical facilities for the labour engaged by the contractor should be arranged at his 

            own cost.

26.
In case, the work carried out is not satisfactory to the Engineer of APTRANSCO, the 

Superintending Engineer/TL & SS/APTRANSCO/Kadapa reserves the right to terminate the contract with (7) days notice and get the balance work done by  other agencies and recover the  cost if any from the amounts of the bidder  available  with APTRANSCO.
27 .   PAYMENT  TERMS:  95% payment will be made within reasonable  time soon after receipt of the bill .The balance 5% payment will be released after satisfactory completion of 12 months  of guarantee period.
28.  Penalty Clause: The work shall be completed within stipulated time. If the work is 

    delayed  without any reasonable cause a penalty of 0.5% on the Agreement value per  

    week will be   imposed as penalty not exceeding 5% of maximum of Agreement value  

    at the discretion of SE/TL  & SS/Kadapa.

29.     If false information is furnished in the declaration regarding “ Relationship with Transco        

employees” it will render the contract liable for termination as well as recovery of damages.
CONTRACTOR
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30.   The APTRANSCO will not, however, pay any extra charges for lead or for any other reasons, in case the contractor is found later on to have mis-judged the materials available. Attention of the Contractor is directed to the standard preliminary specifications regarding payment of seionorage bill act.
31.
No interest will be paid on either EMD or Security Deposit and will be returned  after performance guarantee period as specified.
 32.     CEMENT  

Ordinary Portland cement of Grade 43 manufactured as per  IS 8112 of 1989 shall only be used. Storage, certification, delivery and testing of the cement shall conform to IS:269, IS:8112 or the latest issue. IS certification mark is obligatory.

Cement procured from major cement manufacturing plants such as M/s Raasi, M/s Vishnu,   M/s Andhra cement co., ACC, CCI, M/s L&T and Coramandel, Priyadarshini, Madras Cements etc will only be accepted  for which prior approval shall be obtained from the employer. Copies  of invoices and test certificates from the cement manufacturers shall be submitted by the contractor to the Engineer and his clearance obtained before actual use. Such clearance will be provided within  a maximum period of one week.


33.
REINFORCEMENT
Steel required for reinforcement will be procured by the Contractor The contractor shall workout the requirement immediately after taking over the site and receipt of working drawings and take the approval of the site Engineer and arrange for procurement

34.
TECHNICAL SPECIFICATION FOR EXCAVATION:    

This  clause  covers  excavation  to be done for all the civil works.  Excavation rates for all soils for foundations  of  (i)  structures  (ii)  walls for control room shall be quoted.  This rate should be inclusive of dewatering, shoring & shuttering required if any. Sides and  bottoms  of excavation shall be vertically true. Blasting material for excavation in Hard rock required if any has  to be procured  by  bidder  himself. Necessary assistance in the form of approval for procurement of the material will be given by  the Board to  the extent possible.  All rules under explosive act shall be followed by the successful Bidder.  Blasting work shall be  done only after approval by the site engineer during specified hours. The person in-charge  of  blasting  shall satisfy himself that all blasts have exploded before working people are permitted  to re-approach work site. Withdrawal of unexploded charge will not be permitted under any circumstances.  Unexploded charge shall be flooded with water and the hole marked in a distinguished manner. Another hole shall be drilled at a distance of about 450 mm  of old hole in the direction of unexploded charge and fired in usual way.  This process shall be continued till  the original blast  is exploded. Excavation in decomposed or soft rock shall  be  carried  out  by  crow  bars  or  pickaxes  or pneumatic drills  etc.  If he desires to do blasting, he shall obtain permission of site  Engineer  and  do accordingly.

The rock obtained during excavation is  the  Board's  property  and  it shall  not  be used under any circumstances by the contractor. Rock excavated shall be stacked by the contractor at a  convenient  place  within  the  Substations  switchyard as directed by the site Engineer at no extra cost.   
CONTRACTOR
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35.
TECHNICAL SPECIFICATION FOR BACK FILLING : 
After  completion  of foundation, footings and walls and other construction below the elevation of the final grades and prior to back filling, all forms of temporary shoring, timber, etc., shall be removed and the excavation cleaned of all trash, debris and  perishable  materials. Back filling shall begin only with the approval of the Engineer‑ in-charge. Back filling shall be done with inorganic  materials  obtained from  the  excavation of borrow pits, if suitable, and subject to the approval of the Board's Engineer‑in-charge. Back fill shall not be dropped directly upon  or  against  any structure or facility where there is danger of displacement or damage. Backfill shall be placed in horizontal layers not to exceed 15 cm.  in thickness.  Each layer shall be compacted with proper moisture content and with such equipment as may be required to obtain a density equal to or greater than 98% of  maximum  as determined by  the relevant Indian Standards.  Trucks or heavy equipment for depositing or compacting back‑fill shall not  be used  within 1.5m  of  the  foundation/structures, or other facilities which may damage by their weight or operation.  The methods of compaction shall be  subject to  approval  of  the Engineer‑in-charge. Backfill adjacent to  pipes  shall  be  hand  placed free of stones, concrete, etc., compacted uniformly on both  sides  of the  pipe and where practicable, to a depth of 300 mm over the top of pipes, when tampering  around  piping  care  should  be taken to avoid unequal pressures.  

36
TECHNICAL SPECIFICATION FOR CEMENT CONCRETE:    

36.1
CODE OF  PRACTICE:   
Except  where  otherwise  specified, described or directed all concrete and reinforced concrete work shall be carried out  in accordance with Indian Standard 456 Code of practice for plain and reinforced concrete.  

36.2
GAUGING CONCRETE:   
Aggregate shall be measured in proper gauge  boxes.  When measuring the fine aggregate due allowance shall be made for the moisture content and the bulk adjusted to  suit the mix. The  methods  adopted for gauging the concrete materials shall have the approval of the Engineer.  

36.3
CONCRETE PROPORTIONS: 
The  concrete  shall  be  of  nominal  mix as specified in the drawings or in the bill of quantities.  

36.4
CONSISTENCY:   
The quantity of water used shall be sufficient  to  produce  a dense  concrete of adequate workability for its purpose, which will surround and properly grip all the reinforcement.   

36.5
CRUSHING STRENGTH:   
The  crushing  strength of the concrete should be as specified in IS.456 for the proposed mixes.  
CONTRACTOR
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37.
GAUGING WATER:   

The  General  arrangements  for the supply of water for mixing concrete shall be to the satisfaction of the Engineer who will determine the quantity of water to be employed in the mix according to the  degree of moisture in the aggregate. The quantity of water thus determined shall be accurately measured for each separate mixing in a suitable container.  

38.
MIXING CONCRETE:   

Concrete shall be thoroughly mixed to a uniform consistency in the mixing machines of approved types.  Mixing shall continue until the cement is  thoroughly  distributed  through out the mass, and shall last at least two minutes or for 80 turns of the mixer after the whole of the water has been added. Any concrete showing signs of initial setting before being deposited shall not be used in the works and shall be removed from the site. The  concrete shall be discharged from the mixer on to a level watertight platform or floor or into a water tight receptacle. Normally hand mixing of concrete will not be allowed but where the total quantity of  concrete  is  considerably  small,  the mixing  may  be  done  by  hand  subject  to  the approval and entirely at the discretion and satisfaction of the Engineer.   

39.
QUALIFIED ENGINEER:   
The  contractor  shall  employ  qualified  Engineer  with a qualification of not less  than a degree in Engineering who shall be responsible for all concreting carried  out  for  the works.  He  shall  be  available  at site at all times when concreting is being carried out.  

40.      PERFORMANCE GUARANTEE: 


The contractor shall guarantee the satisfactory performance of the work for a period of                12 months from the date of handing over and the formal acceptance of the completed work by the APTRANSCO.  If any defects are found within this period due to fault in work the contractor shall rectify such defects forthwith at site without any extra cost to the APTRANSCO.   Further 5% of the balance Security Deposit will be recovered from running bills for the due fulfillment of the contract and the amount so recovered will be refunded to the contractor after completion of Guarantee period. This amount will not bear any interest.
CONTRACTOR
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DECLARATION FORM

Undertaking to be given by the Company/Partnership firm/Contractor along with the Tender.

I, Sri Y.Dhrama Raju representing the Company / Partnership Firm/Contractor responding to the bid invitation by the APTRANSCO/APGENCO/ APEPDCL/ APSPDCL/ APNPDCL/ APCPDCL vide Specification No.33/12-13 of SE/TL&SS/Kadapa hereby sincerely and solemnly affirm and state as follows.

(Strike out that which is not applicable)


(a) that myself or any of the representatives of my Company/Firm do not have any relatives as defined in the appended Annexure in the APTRANSCO/ APGENCO / DISCOM;






OR



(b) that the following officers/employees of the APTRANSCO/APGENCO/DISCOM are related to me and to the representatives of my Company/ Firm and their status in the APTRANSCO/APGENCO/DISCOMS is as under.

	Sl.No.
	Name of the officer / employee
	Designation and place of working
	APTRANSCO / APGENCO / DISCOM
	Relationship

	1
	
	
	
	

	2
	
	
	
	



It is certified that the information furnished above is true to the best of my knowledge and belief. It is hereby undertaken that in the event of any of the above information found to be false or incorrect at a later date, the APTRANSCO/ APGENCO / DISCOM is entitled to terminate the contract/ agreement entered into besides recovering damages as may be found necessary, with due notice.









Signature of the authorized representative




LIST OF RELATIVES :

01. Father





14. Daughter’s Husband


02. Mother (including step mother)

15. Daughter’s Son

03. Son (including step son)


16. Daughter’s Son’s Wife

04. Son’s wife




17. Daughter’s Daughter

05. Daughter (including step daughter)
18. Daughter’s Daughter’s Husband

06. Father’s Father



19. Brother (including step Brother)

07. Father’s Mother



20. Brother’s Wife

08. Mother’s Mother



21. Sister (including step Sister)

09. Mother’s Father



22. Sister’s Husband

010. Son’s Son




23. Son’s Wife’s Father     
(and their 

011. Son’s Son’s Wife



24. Son’s Wife’s Mother
siblings)

012. Son’s Daughter



25. Daughter’s Husband’s 

013. Son’s Daughter’s Husband




Father

(and their

26. Daughter’s Husband’s 
siblings)

      
Mother
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TL&SS CIRCLE:  KADAPA.
SCHEDULE OF L.S.AGREEMENT NO.  58/13-14 OF SE/TL&SS/KADAPA.
NAME OF THE WORK:  Construction of Ladies toilet room at 220KVSS, Kadapa.
	Sl.

No
	    QUANTITY
	DESCRIPTION OF ITEM OF WORK
	Basic RATE
	PER
	AMOUNT

	 
	 
	 
	 
	Rs
	 
	Rs

	1
	17.00
	Cum
	Earthwork excavation in all types of soils which can be excavated with pick axe and crow bars and do not require blasting in all conditions such as dry, wet and slushy etc. including dewatering wherever necessary complete and depositing thwe same with initial leads and lifts as per the directions of  the Engineer in charge for the finished item of work 
	178.43
	1Cum
	3033.31

	2
	7.00
	Cum
	Providing sand cushion for foundations and basement including cost & conveyance of all materials, labour charges, leads, lifts , watering and consolidating  to required   density complete as per the directions of  the Engineer in charge for the finished item of work 
	666.74
	1Cum
	4667.18

	3
	1.50
	Cum
	Laying of PCC (1:4:8) mix using 40mm size HBG metal  for foundations including cost and conveyance of all materials labour charges ,all leads and lifts, centring, ramming,  curing etc  complete for finished item of work  as per  the directions of the Engineer-in-charge.
	3258.54
	1Cum
	4887.81

	4
	4.00
	 Cum
	 Construction of RR Masonry in CM (1:6) using hard  rough stone and bond stones (0.16 cum)    including cost and conveyance of all matreials.,  labour charges,  water lead , Curing, all leads and lifts etc., complete for finished item of work as per directions of the Engineer-in-charge.
	2545.76
	1Cum
	10183.04

	5
	6.00
	Cum
	Brick Masonry in CM (1:6) with fly ash cement/lime solid blocks with compressive strength of 75kg/sqcm confirming to IS:12894-1990 class7.5  of  size 290 x 225 x 140 mm including cost and conveyance of all matreials.,  labour charges,  water lead , Curing, all leads and lifts etc., complete for finished item of work as per directions of the Engineer-in-charge.
	3624.12
	1Cum
	21744.72

	6
	38.00
	Sqm
	Plastering  walls of superstructure with  20mm thick, 2 coats base coat 16mm thick (1:5) , top coat 4mm thick (1:3)  on the uneven surface wall including cost & conveyance of all materials, labour charges, leads, lifts, scaffolding  and curing etc, complete. 
	253.24
	1 Sqm
	9623.12

	7
	40.00
	Sqm
	Plastering the even surface walls  of superstructure with CM (1:5)  12mm thick on the even surface side including cost & conveyance of all materials, labour charges, leads, lifts , scaffolding  and curing etc, complete as per the directions of  the Engineer in charge for the finished item of work.
	142.47
	1 Sqm
	5698.80

	8
	17.00
	Sqm
	 Flooring with ceramic tiles,set over base coat of cement mortor(1:8),12mm thick over CC bed already laid including neat cement slurry of honey like consistency spread @ 3.3 kg per sqm & jointed neatly with white cement paste to full depth mixed with pigment of matching shade, including cost of all materials like cement, sand , water and tiles etc., complete, including seigniorage charges, etc., for finished item of work.
	722.26
	1 Sqm
	12278.42

	9
	1.00
	Nos
	Supplying and fixing in position 584.2mm long ORISSA pan   water closet with          P & S trap  (Hindware/Neycer/Parryware make)  and 10lts capacity low level PVC cistern with necessary fixtures and connections,  complete as per the directions of  the Engineer in charge for the finished item of work. 
	2551.04
	1 No
	2551.04

	10
	1.00
	Nos
	Supplying & Fixing Indian make 550 x 400 mm -( Single C.P. Pillar cock )  Flat Back Wash Hand Basin (HSW/Parryware/ NEYCER) 1st quality conforming to IS:2556-Part-4:1972 with waste fittings like rubber plug, chain,  32 mm nominal size C.P. Fitting with parallel pipe thread conforming to IS:2963-1979 and fitted with 15 mm nominal bore Chromium Plated Pillar Tap of 1st quality Indian make 300 grams Seiko/ Esso or equivalent complete with standard CI brackets including wooden block as per the directions of  the Engineer in charge for the finished item of work. 
	1393.08
	1No
	1393.08

	11
	1.00
	Nos
	Supplying and fixing 25.4mm dia and 609.6mm long Aluminium anodised towel rod with  brackets  and aluminium screws etc. as per the directions of  the Engineer in charge for the finished item of work.  
	337.04
	1 No
	337.04

	12
	1.00
	Nos
	Supplying and fixing in position  mirror with plastic frame size 609.6mmx457.2mm  including cost and labour for fixing etc, complete as per the directions of  the Engineer in charge for the finished item of work.  

	458.00
	1 No
	458.00

	13
	 
	 
	Supplying and fixing PVC pipes ( 15 Kgf/cc )  of ISI make  for water supply line  including cost and conveyance of pipe,  G.I specials such as elbows, Tees ,unions etc including excavation of trench 0.15m width and 0.30m depth and back filling the soil  after laying pipe in position as per the directions of  the Engineer in charge. 
	 
	 
	 

	a)
	35.00
	Rm
	20mm dia PVC pipes
	113.50
	1 Rm
	3972.50

	b)
	3.00
	Rm
	15mm dia PVC pipes
	108.87
	1 Rm
	326.61

	14
	1.00
	No
	Providing and fixing in position at all levels of the buildings  G.M. Gate(GM peet) Valve  20mm dia nominal bore (Tata/Zenith make)as per IS-778 class- 1, Indian make heavy type for water services with hand wheel  at all elevations for following sizes including jointing  complete as per the directions of  the Engineer in charge for the finished item of work.
	420.66
	1 No
	420.66

	15
	2.00
	Nos
	Providing and fixing  110mm dia PVC Nahani Trap and floor trap of standard make including making connection to PVC pipes/waste water lines  with cement concrete base for embedding traps  in position, finishing up to floor level with water proof cement plaster with grating at top etc. complete as per the directions of  the Engineer in charge for the finished item of work.   
	241.68
	1 No
	483.36


Providing and fixing in position at all levels of the building under floors and against walls 110mm dia (4kg/cm2) PVC pipes with specials such as junctions, with or without access doors as required and fixing cowls at top wherever necessary including excavation and refilling wherever required,, testing etc. complete as per the directions of  the Engineer in charge for the finished item of work.

	
	162.53
	1 Rm
	4875.90

	17
	3.00
	Nos
	Supplying and fixing 110mm dia PVC bends as per the directions of  the Engineer in charge for the finished item of work.
	79.47
	1 No
	238.41

	18
	6.00
	Nos
	Construction of 457.2mmx457.2mm brick masonry in CM(1:6) man hole up to 914.4 mm depth and fitted with light weight 457.2 mmX457.2 mm CI frame and cover of 20 Kg weight including  cost and conveyance of all materials, labour charges etc. complete as per the directions of  the Engineer in charge for the finished item of work.
	2993.64
	1 No
	17961.84

	19
	2.00
	points
	Wiring with 22/0.30(2.0 Sqmm) unsheathed PVC Copper Cable Finolex make  with No:14 SWG G.I.Wire for earth continuity in surface PVC box type casing with necessary Earth clips with 5Amps Flush type. control switch for light points and Plug points including fixing of control switch on Hylamsheet covered Teak Wood Board.
	482.70
	1 Point
	965.44

	20
	1.00
	Nos
	Supply and fixing of standard make 2' long   28 watts fluorescent tube light fitted on teak wood blocks on ceiling or wall in   with all accessories with lamp  (Philips, crompton , Bajaj make)on Teak Wood Block on ceiling or wall including supply and fixing of Fluorescent Tube and complete connections.
	468.72
	1No
	468.72

	21
	1.00
	Nos
	Supply and fixing of batten type angular lamp holder with 100 watt incandescent bulb of any standard make with necessary  connections, labour for fixing at all levels of building etc.complete for finished item of work.
	114.14
	1 No
	114.14

	22
	1.50
	Sqm
	Supply and fixing sintex or equivalent doors are made out of PVC section and panels . The overall dimension of the same is 33mmx47mm with usual process variation and a wall thickness of 1.5mm with a variation of 0.3mm .The infill is seamless hallow multi chambered PVC single panel having an effective dimension of 762x20mm having a wall thickness of 1mm including all taxes complete for finished item of work.
	2940.44
	1 Sqm
	4410.66

	23
	83.00
	Sqm
	Painting to super structure walls with two coats of SURYACEM or equivalent make paint of  approved quality and make including cost & conveyance of all materials, labour charges, leads, lifts , scaffolding  and curing etc, complete as per the directions of  the Engineer in charge for the finished item of work.
	21.24
	1 Sqm
	1762.92

	24
	2.00
	Nos
	Supply & Fixing PVC soap trays with tooth brush holders complete and fixing in all positions of building as directed by site engineer for finished item of work.
	54.72
	1 No
	109.44

	25
	2.00
	Nos
	Supplying and fixing long body C.P. Taps including cost and conveyance, labour charges  complete as per the directions of  the Engineer in charge for the finished item of work.
	321.24
	1 No
	642.68

	26
	6.00
	Sqm
	Roofing with 0.8mm thick GCI sheets fixed with G.I "J" bolts & nuts 8mm dia G.I plain washers complete including seigniorage charges etc. complete for finished item of work , but excluding the cost of purlins, rafters trusses & cost of conveyance of all materials upto pitch of 60 deg.
	395.14
	1 Sqm
	2370.84

	27
	4.00
	RM
	Supply and fixing of 50mm dia nominal bore MS pipe for fixing AC sheets including cost and conveyance of MS pipe and all other materials  and labour charges for fixing in CC bed etc as directed by the Engineer incharge for finished item of work. After fixing the pipe , it should be painted with 2 coats of synthetic enamel paint over 1 coat of red oxide primer. 
	151.80
	1 RM
	607.21

	28
	1.00
	No
	Supply and laying of 40mm to 50mm thick and 1.20mx0.23m size Kadapa black slab stone over the door including cost and conveyance of kadapa slab and labour charges for fixing in position etc. as directed by the Engineer-in-charge.
	154.92
	1 No
	154.92

	29
	0.30
	Sqm
	Supply and fixing of precast RCC ventilators  30mm thick  of suitable size including cost and conveyance of ventilators ,labour charges for dismantling of damaged galzed ventilators and fixing of new ventilators duly chipping for grove in wall  etc for finished item of work as directed by the Engineer-in-charge.
	595.20
	1 Sqm
	178.56

	 
	 
	 
	SUB - TOTAL
	 
	 
	116920.32

	 
	 
	 
	WCT @5% on 70% on Sub-Total
	
	 
	4092.21

	 
	 
	 
	ST @ 12.36%  on 40% on Sub-Total
	
	
	5780.54

	 
	 
	 
	Cess @1% ON SUB-TOTAL
	
	 
	1169.20

	 
	 
	 
	TOTAL

	 
	 
	127962.27

	
	
	
	
	
	
	127962.00


Rs.1,27,962.00 (Rupees One lakh twenty seven thousand nine  hundred and sixty two only) 

Note:  (*) 50% of Service tax amount should be paid by the contractor and the remaining           50% should be paid by APTRANSCO.
CONTRACTOR
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