ORDER NO: 141, DT:05.12.2013

TRANSMISSION CORPORATION OF ANDHRA PRADESH LIMITED







O/o SUPERINTENDING ENGINEER,








TL&SS CIRCLE ::  KADAPA.

Memo.No.SE/TL & SS/Kdp/ADET/AET /F.40 ./D.No.                 /13, Dt.     -11-13.

         Sub:  APTRANSCO  - TL&SS Circle /Kadapa –  “Rectification of damaged copings by 

                   providing PCC and RR masonry at 7 Locations of 132 KV Chandragiri – 

                   Tirumala line” -  Estimate – Revised and revalidation  for the year 2013-14 –

                   Sanctioned –  Reg.

        Ref:    Lr.No.EE/Civil/TLC/Kdp/F.No.237/D.No.900/13,Dt. 20-11-13.







- - -


Under the powers delegated vide T.O.O.No.CE (Transmission)Ms.No.229, 

Dt.18-9-10 item No. 4(b) enhancement of delegation of powers, the undersigned is pleased to accord sanction to the estimate for  “Rectification of damaged copings by providing PCC and RR masonry at 7  Locations of 132 KV Chandragiri – Tirumala line”sanctioned in the financial year 2011-12, but the work is not carried out due to lakh of budget. .
       

  The cost of the Revised  estimate works out to Rs. 90,577.00  (Rupees Ninety thousand five hundred and seventy seven only)
      

  The Revised estimate  is technically sanctioned and registered as O&M  No.      60/13-14  and the work should be taken up subject availability budget provision.

         

   The expenditure is chargeable to A/C.No. 74.300 of Lines Sub-Division, Renigunta under TL & SS  Division, Tirupati  under repairs and maintenance to lines, cables, net work etc.,

Encl: 1 No. Estimate.



SUPERINTENDING ENGINEER,








  TL & SS CIRCLE :: KADAPA.

To
The Executive Engineer/Civil/TLC/Kadapa.

Copy to the Asst.Executive Engineer/Civil/TLC/Kadapa

Copy to the Divisional Engineer/TL & SS/Tirupati.

Copy to the Asst.Divisional Engineer/Lines/Renigunta.

# Along with estimate  Encl: One estimate

Copy submitted to the Chief Engineer/Kadapa Zone/Kadapa.

Copy to the Accounts Officer/TL & SS Circle/Kadapa.
REPORT TO ACCOMPANY THE ESTIMATE 
NAME OF THE WORK:  “Rectification of damaged copings by providing PCC and RR masonry at Locations of 132 KV Chandragiri – Tirumala Line.

            This estimate is prepared based on the indent vide Lr.No.ADE/Lines/RGT/F.Lines/ D.No.121/1,Dt.19-7-2011 and based on Endt.No.EE/Civil/TLC/Kdp/R.No.304/11,Dt.25-7-11.  The chandragiri – Tirumala line inspected by me along with ADE/Lines.  The copings are damaged at 7 locations at certain chimneys portions which were constructed with RR masonry/PCC.

            Hence this estimate is prepared to rectify damaged RR Masonry chimneys/copings and PCC chimneys/copings at 7 locations along this line between Location No. 2- to 38.

            The following are the main provisions made in the estimate.

1. Earth work excavation around tower legs to expose submerged tower legs before laying new PCC/RR copings.

2. Laying PCC M20 for copings rising

3. RR  masonry for coping rising

4. Plastering for PCC/RR copings

                The estimate is prepared as per the common SSR of AP Government for the year 2013-14 with the revised data.

CONCLUSION:  The estimate is now sanctioned.

SUPERINTENDING ENGINEER,







  TL & SS CIRCLE :: KADAPA
ABSTRACT ESTIMATE
	S.

No.
	Quantity
	Description of item of work
	Basic

 Rate
	Per
	Amount

	1
	11.00
	Cum
	Earthwork excavation in all types of soils (upto stone matrix) which can be excavated with pick axe and crow bars and do not require blasting in all conditions such as dry, wet and slushy etc., covering initial lead and lift etc and backfilling the foundations (after laying  foundations) with excavated earth complete as per the directions of the Engineer in charge for the finished item of work.
	141.67
	1Cum
	1558.37

	2
	3.75
	Cum
	Plain Cement concrete-M20 Nominal Mix for copings with cement 400Kgs with 20mm HBG metal for from approved quarry including cost and conveyance of all materials like cement, sand, aggregate, water etc to site including seigniorage charges, all incidental and labour charges,hire charges of machinery for machine mixing,vibrating curing charges, centring, etc complete as directed by the engineer incharge for finished item of work.
	7264.55
	1Cum
	27242.06

	3
	12.00
	Cum
	Construction of RR Masonry in CM(1:6) using hard rough stone other than granite and bond stones(o.16 cum) including cost and conveyance of all materials, labour charges, water lead, curing all leads and lifts etc., complete for finished item of work as per directions of the Engineer-in-charge
	3471.84
	1Cum
	41662.08

	4
	80.00
	Sq.m
	Plastering to uneven surfaces of RR/PCC with CM(1:5) 20MM, thick including cost & conveyance of all materials, labour charges, leads, lifts and curing complete as per the directions of the Engineer in charge for the finished item of work
	163.54
	Sq.m
	13083.20

	
	
	
	Sub-Total
	
	
	83545.71

	
	
	
	ST @ 12.36% on 60% of Sub-Total
	
	
	6195.75

	
	
	
	Cess @ 1% of Sub-Total
	
	
	835.46

	
	
	
	Total Rs.
	
	
	90576.92

	
	
	
	Or Say Rs.
	
	
	90577.00


Rs. 90,577.00  (Rupees Ninety thousand five hundred and seventy seven only)
SUPERINTENDING ENGINEER,








  TL & SS CIRCLE :: KADAPA.

