

## **TRANSMISSION CORPORATION OF TELANGANA LIMITED**

TGTRANSCO – Cost Data for Supply of 400/220/132/33KV Equipment/ Material and Standard Schedule of Rates for Erection works of 400kV, 220kV and 132KV Projects for the Year 2025-26 – Communicated -Regarding.

---

**T.O.O.No. CHIEF ENGINEER (Construction-1) Ms.No.2607, Dt.22.12.2025.**

**Read the following: -**

TGTRANSCO proposed Common Cost Data and SSR for 400kV, 220kV, 132kV & below Transmission works.

The Cost Data for Supply of 400/220/132/33kV Equipment/Material for the FY 2025-26 for 400kV, 220kV and 132KV Projects is prepared by obtaining the Budgetary Offers/ Price Variation over the previous Cost Data & Cost Data of neighbouring Power Utilities.

In respect of 33kV rates, the cost Data of TGSPDCL for 2025-26 is considered, wherever is necessary.

The Standard Schedule of Rates for Erection works of 400kV, 220kV and 132KV Projects are updated with All India Average Consumer Price Index numbers for Industrial Workers, communicated by Labour Bureau, Government of India.

**The Hon'ble TGERC conveyed approved rates vide letter dated 02.12.2025 read with letter dated 12.12.2025.**

### **ORDER:**

The Cost data for supply of 400/220/132/33kV Equipment/Material and Standard Schedule of Rates for erection works of 400kV, 220kV and 132KV Projects and O&M works for the year 2025-26 as approved by TGERC and rounded off to nearest rupee if the unit rate is less than Rs.1000/- and to the nearest Ten Rupees if the unit rate is more than Rs.1000/- as per the T.O.O.(CE/IT) Ms.No.941 Dt.05/01/2021, are communicated herewith for adoption in preparation of estimates and shall be applicable until further revision.

The approved Cost Data for supply of Equipment/Material and Standard Schedule of Rates for erection works of 400kV, 220kV and 132KV Projects for the year 2025-26 shall come into force from the date approval of TGERC i.e. 02.12.2025.

Encl: As above

(BY ORDER AND IN THE NAME OF TRANSMISSION CORPORATION OF TELANGANA LIMITED)

**D. KRISHNA BHASKAR, I.A.S**  
**CHAIRMAN AND MANAGING DIRECTOR**

To,

FA & CCA(R&A) & CFO /TGTRANSCO/Vidyut Soudha/Hyderabad.

FA & CCA(A&E) /TGTRANSCO/Vidyut Soudha/Hyderabad.

Chief Engineer/ 400kV / TGTRANSCO/Vidyut Soudha/Hyderabad.

Chief Engineer/ Construction-I&II / TGTRANSCO/Vidyut Soudha/Hyderabad.

Chief Engineer/Lift Irrigation Schemes/TGTRANSCO/Vidyut Soudha/Hyderabad.

Chief Engineer/ PRLIS/ TGTRANSCO/Vidyut Soudha/Hyderabad.

Chief Engineer/ Telecom/ TGTRANSCO/Vidyut Soudha/Hyderabad.

Chief Engineer/ 400kV /TGTRANSCO/Warangal.

Chief Engineer/ Transmission / TGTRANSCO/Vidyut Soudha/Hyderabad.

Chief Engineer/Metro-Rural-Warangal-Karimnagar/Zones

Chief Engineer /Civil/ TGTRANSCO/Vidyut Soudha/Hyderabad.

Chief Engineer/Telecom/ TGTRANSCO/Vidyut Soudha/Hyderabad.

Superintending Engineer/400 kV /Const/Metro/TGTRANSCO/Hyderabad.

Superintending Engineer/400 kV /Const/Rural/TGTRANSCO/Hyderabad.

Superintending Engineer/400 kV /Const/TGTRANSCO/Warangal.

Superintending Engineer/400 kV /Const/TGTRANSCO/Karimnagar.

SAO /P & A/TGTRANSCO/ Vidyut Soudha /Hyderabad

PS to Chairman & Managing Director/ TGTRANSCO / Vidyut Soudha /Hyderabad.

PS to Director/Finance, Comml. & HRD/ TGTRANSCO /Vidyut Soudha/Hyd.

DE(T) to Director /Projects / TGTRANSCO / Vidyut Soudha /Hyderabad.

ADE(T) to Director/ Grid & Transmission Management/ TGTRANSCO / Vidyut Soudha /Hyderabad.

//FORWARDED BY ORDER//

**DIVISIONAL ENGINEER/CONSTRUCTION-M2**